STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 26/ 06 I N SAN BERNARDI NO COUNTY AT MENTONE 10/ 30/ 06
CONTRACT NUMBER 08-498504 FROM WABASH AVENUE TO CRAFTON CONTRACT CODE 'C '
LOCATI ON 08- SBD-38-2.9/4.3 AVENUE 54 CONTRACT | TEMS
COLD PLANE ROADWAY FEDERAL Al D ACST-P038-(016)E

PH- P038- (016) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 3, 463, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,840,042.50 AMOUNT UNDER 675, 042. 50 PERCENT UNDER EST 23. 77
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,165, 000. 00 1 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878-2229
2 2,539, 300. 00 3 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
I NC 00720483
26320 LESTER ClI RCLE FAX 951 674-7495
CORONA CA 92883
3 2,561, 474.00 4 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
4 2,954,272.50 2 H GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



08- 498504 Bl D245

08- SBD- 38-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI ONAL ENG NEERI NG TRAFFI C LOOPS AND TOLL BOXES

SQUTH EL MONTE CA
PACI FI C RESTCORATI ON GROUP GRAVEL MULCH AND TRANSPLANT PALM TREE
CORONA CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS, SI GNS AND MAI L BOXES
NI POMO CA
SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG

RI ALTO CA



08- 498504 Bl D245
08- SBD- 38-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 26/ 06 10/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A PROFESSI ON ENG NEERI NG | TEM5 52 AND 53
SQUTH EL MONTE CA
PACI FI C RESTCORATI ON GROUP | TEMS 33 AND 34
CORONA CA
PAVEMENT RECYCLI NG | TEM 25
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG

CONTI NUED

3381 WASHI NGTON STREET
W NCHESTER CA 92596

DUGAN CONSTRUCTI ON
M RA LOVA CA

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA

GRI FFI TH COVPANY
1200 BLOOWFI ELD AVENUE
SANTA FE SPRI NGS CA

J V LAND CLEARI NG
207 E ARROW HI GHWAY
SAN DI MAS CA

ON NEXT PAGE

M NOR PORTLAND CEMENT CONCRETE

LEAD COVPLI ANCE PLAN

PORTLAND CEMENT CONCRETE AND M NOR CONCRETE

CLEARI NG AND GRUBBI NG



08- 498504 Bl D245
08- SBD- 38-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 26/ 06 10/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 L A SIGNAL I NC ELECTRI CAL AND LOOPS
15100 E NELSON
| NDUSTRY CA
MANHOLE ADJUSTI NG ADJUST MANHOLES
9500 BEVERLY ROAD
Pl CO RI VERA CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 L A SI GNAL ELECTRI CAL ( PARTI AL)
| NDUSTRY CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SM TH AND SON

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 33 AND 34 (PARTI AL)

COLD LANE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG ( PARTI AL)



08- 498504 Bl D245

08- SBD- 38-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,700. 00 2,700. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 27,000. 00 27,000. 00
3 074031 TEMPORARY GRAVEL BAG BERM M 80 64. 00 5,120. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 7, 000. 00 14, 000. 00
5 074041 STREET SWEEPI NG LS LUWP SUM 39, 000. 00 39, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 30, 000. 00 30, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 70, 000. 00 70, 000. 00
8 (S) 120116 TYPE || BARRI CADE EA 56 82. 00 4,592. 00
9 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 18 22.00 396. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,710 1.00 4,710. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 420 57. 00 23, 940. 00
12 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 4 980. 00 3, 920. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 430 3.30 1, 419. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 6, 300. 00 12, 600. 00
15 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,470 1.50 6, 705. 00
STRI PE
16 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT M 8 22.00 176. 00
MARKI NG
17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 450 1.50 5,175. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 160 13. 00 2,080. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 690 1.00 690. 00
20 152300 RESET OBJECT MARKER EA 10 109. 00 1, 090. 00
21 152320 RESET ROADSI DE SI GN EA 45 380. 00 17,100. 00
22 152370 RELOCATE MAI LBOX EA 50 654. 00 32, 700. 00
23 039316 RELOCATE PEDESTAL MAIL BOX EA 1 940. 00 940. 00
24 152438 ADJUST FRAME AND COVER TO GRADE EA 83 545. 00 45, 235. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 21,700 5.57 120, 869. 00
26 153211 REMOVE CONCRETE SI DEWALK AND DRI VEWAY MR 660 8. 00 5, 280. 00
27 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 530 14. 00 7,420. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00 40, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 3,720 77.00 286, 440. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
31 (S) 039317 | RRI GATI ON SLEEVE LS LUWP SUM 16, 400. 00 16, 400. 00
32 (S) 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 10, 900. 00 10, 900. 00
33 (S) 039318 GRAVEL MULCH VB 3 790. 00 2,370.00
34 (S) 204031 TRANSPLANT PALM TREE EA 5 6, 100. 00 30, 500. 00
35 260201 CLASS 2 AGCGREGATE BASE VB 860 68. 00 58, 480. 00



08- 498504 Bl D245

08- SBD- 38- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 26/ 06 10/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 280000 LEAN CONCRETE BASE VB 110 300. 00 33, 000. 00

37 390102 ASPHALT CONCRETE ( TYPE A) TONN 350 64. 50 22, 575. 00

38 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 5, 310 77.00 408, 870. 00
MAXI MUM GRADI NG)

39 390146 ASPHALT CONCRETE (TYPE A, 12.5- MV TONN 680 131.00 89, 080. 00
MAXI MUM GRADI NG)

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 980 17.00 16, 660. 00
AREA)

41 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 43 44.00 1, 892. 00

42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 17 44.00 748. 00

43 039319 CONCRETE PAVEMENT (BUS PAD) VB 190 249. 00 47, 310. 00

44 404092 SEAL PAVEMENT JO NT M 300 16. 40 4,920. 00

45 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 4, 600. 00 18, 400. 00

46 731502 M NOR CONCRETE (M SCELLANEQUS VB 1, 220 390. 00 475, 800. 00
CONSTRUCTI ON)

47 810110 SURVEY MONUMENT EA 10 710. 00 7,100. 00

48 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 44.00 7, 480. 00

49 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6,570 1.00 6, 570. 00
( SPRAYABLE)

50 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 52 3. 00 156. 00

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 640 4.00 2, 560. 00

52 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 21 600. 00 12, 600. 00

53 (S) 862065 REPLACE PULL BOX EA 6 650. 00 3, 900. 00

54 999990 MOBI LI ZATI ON LS LUMP SUM 65, 432. 00 65, 432. 00

TOTAL 2,165, 000. 00



08- 498504 Bl D245
08- SBD- 38-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 26/ 06 10/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,200. 00 2200. 00 2,500. 00 2500. 00 3, 500. 00 3500. 00
2 16, 500. 00 16500. 00 9, 000. 00 9000. 00 4,100. 00 4100. 00
3 28. 00 2240. 00 19. 00 1520. 00 5. 00 400. 00
4 4,200. 00 8400. 00 600. 00 1200. 00 1, 500. 00 3000. 00
5 90, 000. 00 90000. 00 57, 000. 00 57000. 00 5, 500. 00 5500. 00
6 17, 500. 00 17500. 00 52, 000. 00 52000. 00 31, 500. 00 31500. 00
7 71, 236. 00 71236. 00 93, 000. 00 93000. 00 185, 100. 00 185100. 00
8 82. 50 4620. 00 160. 00 8960. 00 150. 00 8400. 00
9 30. 00 540. 00 23.00 414. 00 25.00 450. 00
10 1.00 4710. 00 1.00 4710. 00 1.00 4710. 00
11 32.00 13440. 00 27.00 11340. 00 50. 00 21000. 00
12 2,750. 00 11000. 00 1, 200. 00 4800. 00 300. 00 1200. 00
13 4.00 1720. 00 4.00 1720. 00 4.00 1720. 00
14 8, 800. 00 17600. 00 7, 000. 00 14000. 00 11, 000. 00 22000. 00
15 1.50 6705. 00 2.00 8940. 00 2.00 8940. 00
16 28. 00 224. 00 23.00 184. 00 25.00 200. 00
17 1.60 5520. 00 2.00 6900. 00 2.00 6900. 00
18 14. 00 2240. 00 14. 00 2240. 00 15. 00 2400. 00
19 1.60 1104. 00 1.00 690. 00 1.00 690. 00
20 220. 00 2200. 00 52. 00 520. 00 30. 00 300. 00
21 125. 00 5625. 00 350. 00 15750. 00 150. 00 6750. 00
22 88. 00 4400. 00 200. 00 10000. 00 200. 00 10000. 00
23 1, 100. 00 1100. 00 500. 00 500. 00 250. 00 250. 00
24 425. 00 35275. 00 700. 00 58100. 00 300. 00 24900. 00
25 4.00 86800. 00 3.00 65100. 00 4.50 97650. 00
26 27.00 17820. 00 13. 00 8580. 00 50. 00 33000. 00
27 42.00 22260. 00 14. 00 7420. 00 48. 00 25440. 00
28 40, 000. 00 40000. 00 37, 000. 00 37000. 00 40, 000. 00 40000. 00
29 82. 00 305040. 00 35. 00 130200. 00 60. 00 223200. 00
30 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
31 1, 350. 00 1350. 00 2, 000. 00 2000. 00 5, 350. 00 5350. 00
32 7, 200. 00 7200. 00 7, 000. 00 7000. 00 8, 235. 00 8235. 00
33 550. 00 1650. 00 500. 00 1500. 00 825. 00 2475. 00
34 8, 000. 00 40000. 00 8, 400. 00 42000. 00 8, 200. 00 41000. 00
35 128. 00 110080. 00 90. 00 77400. 00 150. 00 129000. 00
36 450. 00 49500. 00 500. 00 55000. 00 410. 00 45100. 00
37 107. 00 37450. 00 105. 00 36750. 00 175. 00 61250. 00
38 105. 00 557550. 00 84. 00 446040. 00 125. 00 663750. 00
39 105. 00 71400. 00 108. 00 73440. 00 170. 00 115600. 00




08- 498504 Bl D245

08- SBD- 38-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 26/ 06 10/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 11.00 10780. 00 30. 00 29400. 00 35. 00 34300. 00
41 75. 00 3225. 00 42.00 1806. 00 75. 00 3225. 00
42 75. 00 1275. 00 102. 00 1734. 00 75. 00 1275. 00
43 350. 00 66500. 00 640. 00 121600. 00 850. 00 161500. 00
44 28. 00 8400. 00 61. 00 18300. 00 30. 00 9000. 00
45 2,750. 00 11000. 00 5, 000. 00 20000. 00 1, 500. 00 6000. 00
46 360. 00 439200. 00 600. 00 732000. 00 475. 00 579500. 00
47 2,750. 00 27500. 00 600. 00 6000. 00 1, 300. 00 13000. 00
48 46. 00 7820. 00 45. 00 7650. 00 50. 00 8500. 00
49 1.00 6570. 00 1.00 6570. 00 1.25 8212. 50
50 4.25 221.00 3.00 156. 00 5. 00 260. 00
51 4.50 2880. 00 5.00 3200. 00 6. 00 3840. 00
52 630. 00 13230. 00 600. 00 12600. 00 700. 00 14700. 00
53 750. 00 4500. 00 840. 00 5040. 00 1, 000. 00 6000. 00
54 252, 000. 00 252000. 00 230, 000. 00 230000. 00 250, 000. 00 250000. 00

TOT 2,539, 300. 00 2,561, 474.00 2,954,272.50



